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Corrigendum/Clarifications (Dated 10th Sep, 2009) to Request for Proposal(RFP) for Appointment of IT 
Implementation Agency by PSEB(Dated 30th July 2009 and Corrigendum Dated 02 September 2009) 
S.No  Clarifications 
1 General 

Clarifications 
There will be no change in date and time for the bid submission. It is clarified that the last date for 
submission of Response for tender document shall be before 14th September 2009 13:00 hrs at 
Director IT office at Punjab State Electricity Board (PSEB) Patiala. The technical bids shall be 
opened on the same day at 14:00 hrs. 

2 Modifications in 
RFP (Dated 30 
July 2009) 
Appendix F – 
Geographical & 
Administrative 
Information 
Page No 168-169 

The total area of coverage has been modified for following project areas under R-APDRP 
 
S.No Town Existing Area of coverage Modified Area of coverage 
1 Jalandhar 2643 114 
2 Ludhiana 782.5 225 
3  Phagwara 256 64 
4 Jalalabad 459 7.52 

Area of coverage in Sq Km. 

3 Modifications in 
Corrigendum 
RFP(Dated 02 
September 2009)  
Corrigendum 
Appendix E- 
Consumer Data 
Circle Wise for 
Non APDRP 
Circles 

The total area of coverage has been modified for following project areas under Non-APDRP 
 
S.No Circle Existing Approx Area of 

coverage 
Modified Approx Area of 
coverage 

1 Jalandhar 2905 3097 
2 Ludhiana East 275 553 
3  Ludhiana West 188 467 
4 Ferozpur 1561 2012 
5 Amritsar –SU 56 2585 

 
Area of coverage in Sq Km. 

 


